

West Bengal Electronics Industry Development Corporation Limited

Webel Bhavan, Block - EP & GP, Sector V, Bidhan Nagar, Salt Lake, Kolkata - 700 091

Phone : +91 33 2339 2234/228/226/327/316 • Fax : +91 33 2357 1739/1708 • e-mail : contact@webel-india.com

CIN : U52209WB1974SGC029237

GSTIN : 19AAACW2411Q1Z1

Date: 27 January 2023

TECHNO-COMMERCIAL CORRIGENDUM: II

Corrigendum for Tender No. WEBEL/EOT/COM/22-23/00069 dated 16-12-2022

FOR: **“IMPLEMENTATION OF REALTY MANAGEMENT MODULE AT WBEIDC LTD.”**

PAGE NO.	EXISTING CONTENT	TO BE READ AS
Page No. 9	<p>Non escalation of Price The price offers shall remain firm within the currency of contract and no escalation of price will be allowed.</p>	<p>Non escalation of Price The price offers shall remain firm within the currency of contract and no escalation of price will be allowed for the product license till 02 years from the issuance of the order to the successful bidder. After 2 years maximum escalation up to 10% would be allowed for the product license only.</p>
Page No. 10	<p>Cancellation of PO WBEIDC Ltd. reserves the right to cancel Purchase Order if the agreed delivery schedule is not adhered to by the supplier. Any loss arising out of such delay in the supply of the equipment / service, shall be on the supplier account.</p>	<p>NO CHANGE. However, clarification provided on this point The project delivery scheduled will be decided by a team comprising members both from Webel and the implementation partner after issuance of order to the successful bidder. Hence, our aim is to minimize the delay during project implementation. The joint committee will monitor the timeline and hence, the service delivery delay will be monitored. However, if there is any delay arises from Webel’s side that will also be considered by that joint committee.</p>
Page No. 11	<p>Service Level Agreement A SERVICE LEVEL AGREEMENT HAS TO BE EXECUTED WITH THE SELECTED BIDDER, POST SUBMISSION OF PBG</p>	<p>NO CHANGE. However, clarification provided on this point The SLA will be decided mutually by both WEBEL and the implementation partner and the clauses will be</p>

PAGE NO.	EXISTING CONTENT	TO BE READ AS
	FORMAL PURCHASE ORDER ONLY BE ISSUED SUBJECT TO EXECUTION OF SLA & SUBMISSION OF PBG	decided by the steering committee during implementation.
Page No. 25	<p>Payment Milestone Annexure-4</p> <p>Payment will be made within 30 days from bill submission along with all necessary documents and reports certified by competent authority of WBEIDC as per payment schedule given below -</p> <p>ENTERPRISE LICENSE FOR THE RENT MGMT. SOFTWARE & IMPLEMENTATION OF THE Application - After Go-Live</p> <p>SUPPORT & MAINTENANCE - FOR 1st YEAR, 2nd YEAR, 3rd YEAR, 4th YEAR, 5th YEAR - Will be made annually on deferred basis</p>	<p>Payment Milestone Annexure-4</p> <p>Payment will be made within 30 days from bill submission along with all necessary documents and reports certified by competent authority of WBEIDC as per payment schedule given below -</p> <p>ENTERPRISE LICENSE FOR THE RENT MGMT. SOFTWARE - Immediate after handing over the licenses to WEBEL</p> <p>IMPLEMENTATION OF THE APPLICATION - Immediately after Go-Live</p> <p>SUPPORT & MAINTENANCE - FOR 1st YEAR, 2nd YEAR, 3rd YEAR, 4th YEAR, 5th YEAR - Will be made quarterly deferred basis.</p>

The above corrigendum is a part of the original tender document.