

TECHNICAL CORRIGENDUM: I

Date: 17 November 2021

Corrigendum for Tender No. WEBEL/EOT/COM/21-22/00023R (2nd Call) dated 28-10-2021

FOR: “Request for Proposal for Selection of System Integrator to install, configure and implement Enterprise Resource Planning (ERP) Solution at West Bengal Electronics Industry Development Corporation Limited”

PAGE NO.	EXISTING CONTENT	TO BE READ AS
Page No. 4	<i>Name of the Project</i> Installation, Configuration Implementation and Maintenance of Enterprise Resource Planning (ERP) solution for West Bengal Electronics Industry Development Corporation Limited (WEBEL) including migration of data from existing ERP and hosting of application at West Bengal State Data Centre cloud environment.	Installation, Configuration Implementation and Maintenance of Enterprise Resource Planning (ERP) solution for West Bengal Electronics Industry Development Corporation Limited (WEBEL) including migration of data from existing ERP and hosting of application at cloud environment.
Page No. 18	<i>Document Proof under work experience</i> Work Order issued by the client & Completion Certificate issued by the Customer.	Work Order issued by the client & Go-Live certificate or project completion certificate issued by the Customer.
Page No. 18	<i>Document Proof under Technical Capability - Experience in ERP Implementation (Part-I)</i> Work Order issued by the client & Completion Certificate issued by the Customer.	Work Order issued by the client & Go-Live certificate or project completion certificate issued by the Customer.
Page No. 19	<i>Document Proof under Technical Capability - Experience in ERP</i>	Job completion certificate or Go-Live certificate issued by the client

PAGE NO.	EXISTING CONTENT	TO BE READ AS
	<p><i>Implementation (Part-III)</i></p> <p>Job Completion certificate issued by the client</p>	
Page No. 19	<p><i>Document Proof under Technical Capability - Experience in ERP Implementation (Part-IV)</i></p> <p>Work Order issued by the client & Completion Certificate / self-certificate from authorized Signatory of the organization.</p>	Work Order issued by the client & Completion Certificate / Go-live certificate issued by the client.
Page No. 25	The offered product has to be platform independent	This point has been dropped.
Page No. 27	A2: Experience in ERP implementation (Completed) in India	The following documents need to be submitted: (Customer's order copy / Go-Live Certificate / Completion Certificate issued by Customer has to be produced as evidences)
Page No. 27	<p>A2: Experience in ERP implementation (Completed) in India</p> <p>Implementation of Finance & Accounts Module In Government /PSU (Max 7 Marks)</p>	Implementation of Finance & Accounts Module In Government /PSU / Large Corporate (Max 7 Marks)
Page No. 27	A3: Experience in quoted product of ERP implementation (Completed)	The following documents need to be submitted: (Customer's order copy / Go-Live Certificate / Completion Certificate issued by Customer has to be produced as evidences)
Page No. 33	SI will perform a business process analysis and prepare two Business Blueprint ('As Is', 'To be' and Gap Analysis) Reports (One for WBEIDCL and another for WTL) with required process definition and flow diagrams, process enhancements and gap-fitment analysis to map all business requirements of WEBEL in the ERP solution as per the functional scope.	SI will perform a business process analysis and prepare two Business Blueprint ('As Is', 'To be' and Gap Analysis) Reports for WBEIDCL with required process definition and flow diagrams, process enhancements and gap-fitment analysis to map all business requirements of WEBEL in the ERP solution as per the functional scope.
Page No. 38	SI has to integrate with existing Biometric attendance system of WEBEL for attendance management of the employee.	This point has been dropped.